Request for Quotes
Arthurdale Heritage, Inc. (AHI) is requesting proposals from qualified contractors to provide services to
rehabilitate three historic school buildings located on Eby School Rd, Arthurdale, WV 26520. The buildings are
the High School, the Cafeteria Building, and the Elementary School located in the Arthurdale National Historic
District in Preston County, West Virginia.
An optional pre-bid informational meeting will be held Monday, October 10, 2022 at 5:00pm.
Interested contractors must submit a proposal by 3:00pm on Monday, October 24, 2022 to Darlene Bolyard,
Arthurdale Heritage, Inc.’s executive director, at darlene.bolyard@arthurdaleheritage.org.
This project is funded in part by the Preservation Alliance of West Virginia’s Saving Historic Places Grant in
partnership with the Paul Bruhn Rural Revitalization Grant provided through the National Park Service,
Department of the Interior. As such, the Secretary of the Interior’s Standards for the Treatment of Historic
Properties must be followed.
Pursuant to Section 106 of the National Historic Preservation Act (54 USC 306108), all projects must complete
the consultation process stipulated in the regulations issued by the Advisory Council on Historic Preservation
(ACHP) in 36 CFR 800 prior to the commencement of this project and any related ground disturbance on the
property.
The project will include the following scope of services:
A. High School
1. Excavate approximately 400 feet and install trench drain and 4-inch pipe to direct water away from
building, slope front and side yard away from building, seed and mulch disturbed areas.
2. Clean and repair existing gutters (assume 350 feet), replace downspouts to match original historic
design and material. Ensure gutters are sloped appropriately to be operable. Provide downspout
extenders to ensure water flows away from the buildings.
3. Replace damaged plywood on doors and windows. Plywood will be ¾ inch thick, primed and
painted white.
4. Repair/replace (in-kind, to match existing) two entry doors on right side of building to secure
structure.
5. Remove foliage from building gently. Cut vines at root or remove root structure in addition to
adding an approved non-toxic chemical deterrent to prevent future growth of foliage. Remove debris
from property.
6. Repair sidewalk to match existing.
7. Repair roof area below chimney and near bathroom area where leaking. This may include adding
flashing or using an approved treatment such as Acrymax or approved equal to maintain historic roof
appearance.
B. Cafeteria Building
1. Excavate approximately 500 feet and install trench drain and 4-inch pipe to channel water away
from the building. Slope front and side yard to drain water away from the structure.
2. Clean and repair (approximately 400 feet) gutters and replace downspouts to match existing original,
historic gutters. Ensure gutters are sloped appropriately to be operable. Provide downspout
extenders to ensure water flows away from the buildings.
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3. Repair two small pent porch roofs on rear; repair existing metal roofing if possible; if necessary,
install new metal roofing to match existing in size, scale, color, material and shape.
4. Remove foliage from building. Cut vines at root or remove root structure in addition to adding an
approved non-toxic chemical deterrent to prevent future growth of foliage. Remove debris from
property.
5. Treat entire roof with Acrymax or approved waterproofing equal to maintain historic roof
appearance.
6. Repair sidewalk to match original.
7. Seed and mulch all disturbed grass areas.
C. Elementary School
1. Clean and repair gutters where possible. Replace damaged gutters to match existing historic halfround style and install downspouts to match original. Provide downspout extenders to ensure water
flows away from the buildings.
2. Install trench drain and install pipe to drain water away from the structure.
3. Replace septic tank lid with steel cover to ensure safety.
4. Remove foliage near/on building. Cut vines at root or remove root structure in addition to adding an
approved non-toxic chemical deterrent to prevent future growth of foliage. Remove debris from
property.
5. Replace missing plywood over doors and windows. Plywood to be ¾ inch thick, primed and
painted.
Contractors must follow the Secretary of the Interior’s Standards for the Treatment of Historic Properties and
are responsible for any permits. Contractor is also responsible for all tools, labor, materials, equipment,
supervision and associated items related to the rehabilitation of the Arthurdale schools.
*Note – Unanticipated Discovery Protocols: At a minimum, unanticipated discovery protocols shall require the
contractor to immediately stop construction in the vicinity of the affected historic resource and take reasonable
measures to avoid and minimize harm to the resources until the SHPO, PAWV, Tribal officials and/or THPOs,
as appropriate, have determined a suitable course of action within 15 calendar days. With the express
permission of the SHPO and/or THPO, the contractor may perform additional measures to secure the jobsite if
PAWV, AHI, or the contractor determines that unfinished work in the vicinity of the affected historic property
would cause safety or security concerns.
Contractors must meet the following qualifications:
1. Have experience working on historic restoration projects
2. Submit a letter detailing at previous historic preservation experience including a statement that the
contractor has read and understood the Secretary of the Interior’s Standards for the Rehabilitation of
Historic Properties
3. Provide at least three references with names and contact information
4. Provide WV Contractor Number (if applicable)
5. Contractor must carry WV Workers Compensation and Insurance Certifications
6. Have the ability to complete the project by December 31, 2022.
The goal of the project is to prevent water infiltration into the buildings by re-grading the landscape, providing
function back into the gutters and downspouts and removing foliage and overgrowth.
Contractor selection will be based on experience, proven ability to complete a project and cost. Arthurdale
Heritage, Inc. and PAWV reserve the right to reject any and all bids.
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Contractors will be reimbursed for services rendered up to the contract amount and must allow approximately 46 weeks for payment of invoices. All changes in scope must be pre-approved by AHI ad PAWV. Contractors
will not be reimbursed for travel expenses. The contractor will be paid in increments based on satisfactory
completion of specific stages of the project. The balance will be paid after approval of the work by the
Preservation Alliance of West Virginia and the National Park Service.
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Photo Documentation, First Site Visit (July 27, 2022)

Plate 1. High School façade, facing north
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Plate 2. High School façade, central entry.

Plate 3. High School, facing south. Note slope of ground toward building.
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Plate 4. High School, north elevation, facing south. Note deterioration on door and dense foliage.

Plate 5. Rear of High School, facing north. Note dense foliage.
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Plate 6. South elevation of High School. Note dense foliage.

Plate 7. Dense foliage south of High School building.
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Plate 8. Cafeteria, facing northeast
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Plate 9. Cafeteria grading issue and sidewalk area
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Plate 10. Cafeteria. Note dense foliage and damaged door.

Plate 11. Rear of cafeteria, facing south. Note deteriorated pent roof.
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Plate 12. Cafeteria building, facing west

Plate 13. Cafeteria building, facing west
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Plate 14. Cafeteria building, south elevation, facing north

Plate 15. Cafeteria building, facing northeast
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Plate 16. Cafeteria building, facing west

Plate 17. Cafeteria building, facing north
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Plate 18. Elementary School, facing southeast

Plate 19. Elementary school, facing northeast
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Plate 20. Elementary school, facing northeast

Plate 21. Elementary School. Plywood in need of replacing.
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Plate 22. Elementary School. Facing east

Plate 23. Rear of Elementary School, facing south
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Plate 24. Detail of gutter and downspout. Elementary School

Plate 25. Rear of Elementary School, facing west
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Plate 26. Detail of gutter/downspout issues. Elementary School.

Plate 27. Dense foliage around Elementary School.
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